
FACILITIES MANAGEMENT

PROJECT NO.: 75954 / P4L‐231
PROJECT NAME: SERF AIR HANDLER UNIT (AHU) REPLACEMENT 
DATE/TIME: 2/15/2022 AT 2:00 PM

LICENSE: C‐20 
PROJECT DELIVERY METHOD: DESIGN BID BUILD
LUMP SUM BASE BID 

10 $1 $10 $1 $10 $150 $1,500 $1 $10 $1 $10 $1 $10

ALTERNATE NUMBER 1 Supply temp air to AH 3&4

DAILY RATE OF COMPENSATION X MULTIPLIER

PPC Air Conditioning, 
Inc.

ACCO Engineered 
Systems Inc.

Cypress, CA 12:35 P.M. San Diego, CA 1:55 P.M.

ESTIMATED CONSTRUCTION COST: $3,000,000

$1,989,564 $2,000,000

Helix Mechanical

El Cajon, CA 1:42 P.M.

$2,333,960

BID TOTAL: $2,061,755 $2,100,010$2,595,010 $2,425,048

$72,181 $100,000

Alpha Mechanical, Inc.

San Diego, CA 1:20 P.M.

$2,502,280

$92,720

University Mechanical 
& Engineering 

Contractors, Inc.

El Cajon, CA 1:27 P.M.

$2,363,780

$48,641

$2,340,410 $2,382,611

$59,768

Jackson & Blanc

San Diego, CA 1:39 P.M.

$2,311,400

$29,000
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10.0 LIST OF CHANGES IN SUBCONTRACTORS DUE TO ALTERNATES 
 
The information below must be provided for all changes in first-tier Subcontractors if University selects 
Alternates.  List changes in Subcontractors only for those portions of the Work valued in excess of one-half of 
1 percent of prime contractor’s total bid. 

  Subcontractor 

Alternate 
No. 

Portion of the 
Work  

Activity  
(e.g. electrical, 

mechanical, 
concrete) 

Name Location  
(City) 

License No. DIR Registration 
No. 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 
 

(Note:  Add additional pages if required.) 
 
 
 
  






